REMOVAL OF STRUCTURES AND OBSTRUCTIONS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/22/09
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE BOYDS CORNER INTERSECTION IMPROVEMENTS
CALL ORDER 002 CONTRACT 1ID 25-041-04.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT N2
STATE/FEDERAL AID NO: ESTP-N022(2) CONTRACT TIME 426 CALENDAR DAYS
CONTRACT DESCRIPTION URBAN (5,000 POPULATION OR MORE) PROJECT (S) ESTP-N022(2)
US 13 AND BOYD'S CORNER ROAD INTERSECTION IMPROVEMENTS
SET-ASIDE
VENDOR RANKING Contract was awarded on 06/22/09 to vendor A-DEL CONSTRUCTION CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 6,563,552.73 151.1137% 100.0000%
1 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 4,343,452.91 100.0000% 66.1753%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 4,581,213.15 105.4740% 69.7978%
3 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 5,118,415.62 117.8421% 77.9824%
4 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 5,457,233.46 125.6427% 83.1445%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 5,717,856.77 131.6431% 87.1153%
RICHARD E PIERSON CONST CO INC IRREGULAR
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | A-DEL CONSTRUCTION CO INC | MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e .
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 75000.00000 75000.00 | 35000.00000 35000.00| 17100.00000 17100.00
CLEARING AND GRUBBING | | |
0020 202000 31098.000 CY | 7.88131 245092.98| 4.00000 124392.00]| 7.00000 217686.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 1223.000 cCY | 16.85249 20610.60 | 8.50000 10395.50] 7.00000 8561.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 208500 16.000 CY | 181.84507 2909.52| 145.00000 2320.00| 300.00000 4800.00
FLOWABLE FILL | | |
0050 209001 12626.000 CY | 11.83580 149438.81 | 6.82000 86109.32] 9.50000 119947.00
BORROW, TYPE A | | |
0060 209002 6804.000 CY | 32.42481 220618.41| 7.00000 47628.00] 13.15000 89472.60
BORROW, TYPE B | |
0070 210000 797.000 CY | 18.91803 15077.67| 11.25000 8966.25] 8.00000 6376.00
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0080 211000 LUMP | 15000.00000 15000.00] 35000.00000 35000.00| 15000.00000 15000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 211004 1440.000 LF | 21.27278 30632.80| 17.55000 25272.00| 15.50000 22320.00
| | |
| | |

(PIPE)



SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/22/09
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 25-041-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0100 211521 1.000 EACH | 2500.00000 2500.00 | 1500.00000 1500.00| 1000.00000 1000.00
ABANDONMENT OF WELLS | | |
0110 212000 9565.000 CY | 11.15175 106666.49| 4.00000 38260.00] 7.00000 66955.00
UNDERCUT EXCAVATION | | |
0120 250000 119.000 CY | 19.09360 2272.14]| 20.00000 2380.00 | 20.00000 2380.00
SEDIMENT REMOVAL | | |
0130 251501 10613.000 LF | 1.50869 16011.73]| 1.55000 16450.15]| 1.35000 14327.55
SILT FENCE | | |
0140 252001 42.000 EACH | 174.91968 7346 .63 | 275.00000 11550.00| 85.00000 3570.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0150 252002 10.000 EACH | 156.89783 1568.98| 280.00000 2800.00 | 85.00000 850.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0160 254000 63.000 TON | 51.99962 3275.98]| 35.00000 2205.00 | 31.00000 1953.00
STONE CHECK DAM | | |
0170 268000 650.000 TON | 30.23932 19655.56 | 11.25000 7312.50] 28.00000 18200.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0180 302005 13719.000 TON | 39.92772 547768.39] 17.50000 240082.50| 17.50000 240082.50
GRADED AGGREGATE BASE COURSE, TYPE B | |
0190 302008 118.000 CY | 54.98676 6488 .44 | 42.00000 4956.00 | 30.00000 3540.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0200 302500 33.000 TON | 49.03424 1618.13| 31.00000 1023.00| 28.00000 924.00
DELAWARE NO. 3 STONE | | |
0210 302503 156.000 TON | 40.63603 6339.22]| 31.00000 4836.00 | 28.00000 4368.00
DELAWARE NO. 57 STONE | | |
0220 401660 4981.000 TON | 70.74415 352376.61 59.00000 293879.00| 62.75000 312557.75
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0230 401663 14097.000 TON | 51.12685 720735.20]| 47.15000 664673.55] 46.50000 655510.50
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0240 401665 2.000 TON | 70.56964 141.14] 200.00000 400.00| 200.00000 400.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0250 401666 117.000 TON | 99.86399 11684.09| 75.00000 8775.00 | 120.00000 14040.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0260 401667 210.000 TON | 77.02138 16174.49| 70.00000 14700.00| 115.00000 24150.00
| | |
| | |
| | |

PATCHING



REINFORCED CONCRETE FLARED END SECTION,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/22/09
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 25-041-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0270 401711 9425.000 TON | 79.00293 744602.62| 62.75000 591418.75] 68.00000 640900.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | |
STONE) | | |
0280 602507 1.000 cCYy | 1000.00000 1000.00| 1000.00000 1000.00| 625.00000 625.00
CONCRETE ENCASEMENT | | |
0290 606504 254.000 LF | 140.00000 35560.00] 136.00000 34544.00] 225.00000 57150.00
ALUMINUM HANDRAIL | | |
0300 612021 3012.000 LF | 43.56662 131222.66]| 35.35000 106474.20] 30.00000 90360.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0310 612022 1276.000 LF | 38.31002 48883.59| 37.80000 48232.80| 35.00000 44660.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0320 612023 201.000 LF | 56.18956 11294.10] 46.50000 9346.50| 46.00000 9246.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0330 612026 274.000 LF | 114.00000 31236.00] 77.80000 21317.20] 111.00000 30414.00
REINFORCED CONCRETE PIPE, 30", CLASS V | | |
0340 612030 74.000 LF | 75.00000 5550.00| 44.50000 3293.00] 55.00000 4070.00
REINFORCED CONCRETE PIPE, 18", CLASS V | | |
0350 612031 264.000 LF | 90.00000 23760.00] 57.10000 15074.40| 72.00000 19008.00
REINFORCED CONCRETE PIPE, 24", CLASS V | | |
0360 612032 209.000 LF | 56.45390 11798.87| 39.95000 8349.55| 49.50000 10345.50
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0370 612034 14.000 LF | 92.30575 1292.28| 115.00000 1610.00]| 100.00000 1400.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0380 612039 203.000 LF | 144.00000 29232.00] 104.00000 21112.00] 127.00000 25781.00
REINFORCED CONCRETE PIPE, 36" CLASS V | | |
0390 612049 81.000 LF | 44.00000 3564.00]| 38.00000 3078.00] 47.00000 3807.00
REINFORCED CONCRETE PIPE, 12", CLASS V | | |
0400 612529 5608.000 LF | 1.94140 10887.37| 2.55000 14300.40] 1.25000 7010.00
PIPE VIDEO INSPECTION | | |
0410 614660 160.000 LF | 74.00000 11840.00] 95.00000 15200.00] 134.00000 21440.00
STEEL CASING PIPE, 24" | | |
0420 614678 146.000 LF | 81.00000 11826.00] 95.00000 13870.00]| 120.00000 17520.00
STEEL CASING PIPE, 14" | | |
0430 617002 4.000 EACH | 1059.22680 4236.91| 542.00000 2168.00]| 640.00000 2560.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0440 617005 2.000 EACH | 1202.58404 2405.17| 818.00000 1636.00| 1135.00000 2270.00
| | |
| | |

24"



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
BOYDS CORNER INTERSECTION IMPROVEMENTS

DATE
PAGE

06/22/09
002 -4

CALL ORDER : 002 CONTRACT ID 25-041-04.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0450 617007 2.000 EACH | 1500.00000 3000.00 | 1118.00000 2236.00 | 1420.00000 2840.00
REINFORCED CONCRETE FLARED END SECTION, | | |
30" | | |
0460 617009 1.000 EACH | 1992.30769 1992.31| 1660.00000 1660.00 | 1925.00000 1925.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0470 701011 3202.000 LF | 15.25680 48852.27| 12.00000 38424.00| 15.00000 48030.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0480 701023 4480.000 LF | 25.00000 112000.00] 11.50000 51520.00| 15.50000 69440.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 4 | | |
0490 701029 246.000 LF | 17.00000 4182.00| 20.00000 4920.00 | 23.00000 5658.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
MODIFIED | | |
0500 705001 5438.000 SF | 5.63460 30640.95] 3.50000 19033.00]| 5.00000 27190.00
P.C.C. SIDEWALK, 4" | | |
0510 705520 310.000 SF | 31.69283 9824.78| 30.00000 9300.00| 26.50000 8215.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0520 705522 1292.000 SF | 25.00000 32300.00] 25.00000 32300.00] 18.00000 23256.00
PCC SIDEWALK, SPECIAL | | |
0530 705526 667.000 SF | 15.70519 10475.36 | 14.00000 9338.00| 15.00000 10005.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0540 705527 1027.000 SF | 17.13309 17595.68| 17.00000 17459.00 | 15.00000 15405.00
CURB RAMP, TYPE 5 | | |
0550 707005 5.000 EACH | 300.00000 1500.00| 300.00000 1500.00 | 375.00000 1875.00
DOWNSPOUT SPLASH APRONS | | |
0560 708051 26.000 EACH | 2546.29261 66203.61| 2500.00000 65000.00 | 1680.00000 43680.00
DRAINAGE INLET, 34" X 24" | | |
0570 708052 7.000 EACH | 2736.15385 19153.08] 2900.00000 20300.00| 2130.00000 14910.00
DRAINAGE INLET, 48" X 30" | | |
0580 708053 8.000 EACH | 3012.95192 24103.62]| 3200.00000 25600.00| 2210.00000 17680.00
DRAINAGE INLET, 48" X 48" | | |
0590 708057 1.000 EACH | 3992.75362 3992.75| 3550.00000 3550.00 | 3100.00000 3100.00
DRAINAGE INLET, 72" X 24" | | |
0600 708058 1.000 EACH | 4640.00000 4640.00 | 4100.00000 4100.00| 3450.00000 3450.00
DRAINAGE INLET, 72" X 48" | | |
0610 708112 2.000 EACH | 3108.07692 6216.15]| 2750.00000 5500.00 | 1900.00000 3800.00
| | |

MANHOLE, 48" X 48"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/22/09
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 25-041-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0620 708577 2.000 EACH | 2825.00000 5650.00 | 3100.00000 6200.00 | 2300.00000 4600.00
SANITARY MANHOLE, SPECIAL I | | |
0630 708578 1.000 EACH | 2650.00000 2650.00 | 3100.00000 3100.00]| 2300.00000 2300.00
SANITARY MANHOLE, SPECIAL II | | |
0640 708583 4.000 EACH | 787.51370 3150.05] 1095.00000 4380.00 | 955.00000 3820.00
PERSONNEL GRATE FOR PIPE INLET | | |
0650 710002 1.000 EACH | 895.96119 895.96 | 1250.00000 1250.00| 725.00000 725.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0660 710506 9.000 EACH | 729.59322 6566.34| 700.00000 6300.00 | 1450.00000 13050.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0670 710510 1.000 EACH | 1000.00000 1000.00| 1100.00000 1100.00] 1550.00000 1550.00
CONNECTING SEWER TO EXISTING SANITARY | | |
MANHOLE | | |
0680 712006 126.000 SY | 74.89663 9436.98| 45.00000 5670.00 | 44.50000 5607.00
RIPRAP, R-5 | | |
0690 713003 126.000 SY | 3.64704 459.53 5.00000 630.00] 2.00000 252.00
GEOTEXTILES, RIPRAP | | |
0700 715001 6803.000 LF | 10.98995 74764.63 | 9.00000 61227.00 | 8.00000 54424 .00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0710 715002 2111.000 LF | 14.00000 29554.00| 11.00000 23221.00] 9.00000 18999.00
PERFORATED PIPE UNDERDRAINS, 8" | | |
0720 715500 142.000 LF | 20.00000 2840.00 | 12.15000 1725.30]| 8.00000 1136.00
UNDERDRAIN OUTLET PIPE, 6" | | |
0730 715504 60.000 LF | 20.00000 1200.00| 15.00000 900.00| 9.00000 540.00
UNDERDRAIN OUTLET PIPE, 8" | | |
0740 716000 2.000 EACH | 1441.77778 2883.56 | 915.00000 1830.00| 1050.00000 2100.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0750 720051 213.000 LF | 28.02286 5968.87| 40.00000 8520.00 | 20.50000 4366.50
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0760 720506 4291.000 LF | 6.28735 26979.02| 2.00000 8582.00 | 1.15000 4934.65
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0770 720527 59630.000 EADY | 0.25975 15488.89| 0.25000 14907.50] 0.15000 8944.50
PLASTIC DRUMS | |
0780 720532 7.000 EACH | 1220.93628 8546 .55 | 1000.00000 7000.00 | 700.00000 4900.00
| | |

INSTALL PORTABLE IMPACT ATTENUATOR



FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/22/09
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 25-041-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0790 720534 7.000 EACH | 5973.31429 41813.20] 2750.00000 19250.00 | 1300.00000 9100.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0800 720539 8.000 EACH | 1322.79031 10582.32] 1000.00000 8000.00 | 925.00000 7400.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0810 720552 111.000 EACH | 20.57672 2284.02 | 15.55000 1726.05| 19.50000 2164.50
REFLECTOR PANELS | |
0820 720567 4288.000 LF | 16.62126 71271.96 | 18.00000 77184.00 | 7.50000 32160.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0830 720586 1.000 EACH | 2403.63739 2403.64| 2500.00000 2500.00 | 3650.00000 3650.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0840 726001 1.000 EACH | 691.03071 691.03] 700.00000 700.00| 900.00000 900.00
END ANCHORAGE | |
0850 727500 47.000 EACH | 231.85043 10896.97| 250.00000 11750.00] 150.00000 7050.00
MONUMENTS | | |
0860 727520 394.000 LF | 2.44899 964.90| 1.25000 492 .50 2.00000 788.00
CONSTRUCTION SAFETY FENCE | | |
0870 732002 6108.000 SY | 5.50007 33594.43| 1.50000 9162.00| 2.15000 13132.20
TOPSOIL, 6" DEPTH | | |
0880 733002 21216.000 SY | 2.16939 46025.78 | 1.15000 24398.40| 1.50000 31824.00
TOPSOILING, 6" DEPTH | | |
0890 734013 18840.000 SY | 0.23955 4513.12| 0.26000 4898.40 | 0.25000 4710.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0900 734017 12730.000 SY | 0.15630 1989.70| 0.15000 1909.50| 0.20000 2546.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0910 735006 12730.000 SY | 0.33437 4256 .53 | 0.15000 1909.50| 0.30000 3819.00
MULCHING, STRAW | | |
0920 735535 18840.000 SY | 1.58474 29856.50| 1.30000 24492 .00 | 1.70000 32028.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0930 737523 LUMP | 141494.00000 141494.00] 44419.25000 44419.25| 40686.10000 40686.10
PLANTING | | |
0940 741009 2.000 EACH | 1000.00000 2000.00 | 2500.00000 5000.00 | 3750.00000 7500.00
TREE REMOVAL 49" AND ABOVE | | |
0950 742500 1087.000 HOUR | 36.40000 39566.80] 36.40000 39566.80| 36.40000 39566.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0960 742514 225.000 HOUR | 52.78000 11875.50] 52.78000 11875.50] 52.78000 11875.50
| | |
| | |



SUPPLY OF 2 1/2" GALVANIZED STEEL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/22/09
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 25-041-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0970 743003 798.000 EADY | 14.60678 11656.21| 27.50000 21945.00] 11.00000 8778.00
ARROWPANELS, TYPE C | | |
0980 743501 6776.000 EADY | 0.73324 4968.43 | 1.00000 6776.00] 0.75000 5082.00
WARNING LIGHTS , TYPE B | | |
0990 743504 20.000 EACH | 148.86264 2977.25] 275.00000 5500.00] 75.00000 1500.00
WARNING SIGNS | |
1000 743506 954.000 EADY | 1.50570 1436.44| 2.00000 1908.00| 1.00000 954.00
TEMPORARY BARRICADES, TYPE III | | |
1010 743514 480.000 EADY | 56.42598 27084.47] 40.00000 19200.00| 55.00000 26400.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
1020 743525 4685.000 EADY | 2.37529 11128.23| 4.15000 19442.75| 1.10000 5153.50
TEMPORARY WARNING SIGNS | | |
1030 743537 583.000 EADY | 283.75330 165428.17| 115.00000 67045.00 | 100.00000 58300.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
1040 744505 8.000 EACH | 381.09890 3048.79| 150.00000 1200.00] 245.00000 1960.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
1050 744506 7.000 EACH | 2365.61882 16559.33| 2000.00000 14000.00 | 2550.00000 17850.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1060 744520 31.000 EACH | 810.71376 25132.13| 800.00000 24800.00] 505.00000 15655.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1070 744523 15.000 EACH | 1170.81250 17562.19| 1400.00000 21000.00] 1265.00000 18975.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1080 744525 23.000 EACH | 232.40844 5345.39] 150.00000 3450.00] 355.00000 8165.00
REMOVAL OF EXISTING JUNCTION WELL | | |
1090 745018 50.000 LF | 9.50000 475.00] 8.75000 437.50] 1.25000 62.50
PVC CONDUIT UNDER NEW PAVEMENT OR IN | | |
SODDED TRENCH, 2" | | |
1100 745026 1900.000 LF | 15.00000 28500.00] 9.00000 17100.00| 1.30000 2470.00
PVC CONDUIT UNDER NEW PAVEMENT OR IN | | |
SODDED TRENCH, 2 1/2" | | |
1110 745524 6000.000 LF | 10.00000 60000.00 | 4.00000 24000.00] 3.15000 18900.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1120 745527 2745.000 LF | 10.82621 29717.95] 11.25000 30881.25] 7.50000 20587.50
| | |
| | |

CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 06/22/09
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 25-041-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1130 745528 125.000 LF | 7.57061 946.33] 9.50000 1187.50| 5.30000 662.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1140 745529 65.000 LF | 6.95069 451.79 7.75000 503.75| 4.00000 260.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1150 745542 7700.000 LF | 22.88722 176231.59] 15.00000 115500.00] 19.55000 150535.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1160 745543 50.000 LF | 65.28215 3264.11| 50.00000 2500.00 | 24.00000 1200.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
1170 745544 1175.000 LF | 7.61339 8945.73| 7.50000 8812.50| 3.65000 4288.75
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1180 745547 70.000 LF | 3.11143 217.80| 2.50000 175.00] 2.50000 175.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1190 746539 6.000 EACH | 500.00000 3000.00| 300.00000 1800.00| 330.00000 1980.00
REMOVAL OF EXISTING POLE | | |
1200 746591 552.000 EADY | 43.97175 24272 .41 | 20.00000 11040.00]| 30.00000 16560.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1210 746614 120.000 CF | 25.00000 3000.00| 28.00000 3360.00 | 31.50000 3780.00
POLE BASE EXTENSION | | |
1220 746774 2650.000 LF | 9.50428 25186.34] 8.00000 21200.00] 10.00000 26500.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
1230 746830 50.000 CY | 936.06322 46803.16 | 25.00000 1250.00| 525.00000 26250.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
1240 746847 8.000 EACH | 2000.00000 16000.00| 2550.00000 20400.00]| 2375.00000 19000.00
POLE BASE, TYPE 3 | | |
1250 746849 1.000 EACH | 2000.00000 2000.00 | 2500.00000 2500.00 | 2345.00000 2345.00
POLE BASE, TYPE 3B | | |
1260 746850 7.000 EACH | 791.72774 5542.009 | 700.00000 4900.00 | 800.00000 5600.00
POLE BASE, TYPE 4 | | |
1270 746852 12.000 EACH | 939.90435 11278.85| 850.00000 10200.00] 970.00000 11640.00
| | |

POLE BASE, TYPE 6
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FINAL
CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 25-041-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1280 746877 LUMP | 25000.00000 25000.00| 25000.00000 25000.00]| 21650.00000 21650.00
PARKING LOT LIGHTING MODIFICATIONS | | |
1290 747500 2.000 EACH | 1500.00000 3000.00| 7500.00000 15000.00| 1750.00000 3500.00
LIGHTING CONTROL CENTER PAD | | |
1300 747506 2.000 EACH | 1015.15063 2030.30]| 950.00000 1900.00| 1500.00000 3000.00
CABINET BASE | |
1310 748015 4100.000 SF | 2.83585 11626.99| 3.05000 12505.00 | 3.00000 12300.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1320 748019 77928.000 LF | 0.18652 14535.13] 0.28000 21819.84| 0.20000 15585.60
TEMPORARY MARKINGS, PAINT, 4" | | |
1330 748026 812.000 SF | 0.98025 795.96 | 3.00000 2436.00 | 1.25000 1015.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1340 748027 600.000 LF | 2.36398 1418.39| 1.75000 1050.00| 1.75000 1050.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
1350 748506 41250.000 LF | 0.38660 15947.25| 0.30000 12375.00| 0.30000 12375.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
1360 748530 8480.000 SF | 1.46590 12430.83]| 3.75000 31800.00] 1.95000 16536.00
REMOVAL OF PAVEMENT STRIPING | | |
1370 753501 101.000 LF | 55.00000 5555.00 | 40.00000 4040.00]| 48.00000 4848.00
INSTALLING SANITARY SEWER, PVC, 8" | | |
1380 753502 80.000 LF | 65.00000 5200.00 | 45.00000 3600.00 | 60.00000 4800.00
INSTALLING SANITARY SEWER, PVC, 10" | | |
1390 758000 1165.000 SY | 14.30020 16659.73| 6.15000 7164.75| 9.00000 10485.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1401 759501 20.000 EAMO | 4500.00000 90000.00 | 3500.00000 70000.00 | 3770.00000 75400.00
FIELD OFFICE, SPECIAL, I | | |
1410 760507 106874.000 SYIN | 0.99029 105836.25] 0.20000 21374.80| 0.50000 53437.00
PROFILE MILLING, HOT-MIX | | |
1420 762001 15291.000 LF | 1.01288 15487.95| 1.00000 15291.00| 1.15000 17584.65
SAW CUTTING, HOT MIX | | |
1430 762003 778.000 LF | 6.00000 4668.00 | 3.50000 2723.00 | 4.50000 3501.00
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
1440 763000 LUMP | 311585.84750 311585.85] 25000.00000 25000.00| 100000.00000 100000.00
| | |
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CALL ORDER 002 CONTRACT ID 25-041-04.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT N2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1450 763500 LUMP | 170000.00000 170000.00] 65000.00000 65000.00 | 78000.00000 78000.00
MAINTENANCE OF TRAFFIC | | |
1460 763501 LUMP | 150000.00000 150000.00] 75000.00000 75000.00 | 60000.00000 60000.00
CONSTRUCTION ENGINEERING | | |
1470 763503 1040.000 HOUR | 0.80000 832.00] 0.80000 832.00] 0.80000 832.00
TRAINEE | | |
1480 763505 568.000 HOUR | 75.00000 42600.00 | 75.00000 42600.00 | 75.00000 42600.00
TRAFFIC OFFICERS | | |
1490 763508 LUMP | 10000.00000 10000.00| 15000.00000 15000.00| 1500.00000 1500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1500 763509 18.000 EAMO | 900.00000 16200.00| 265.00000 4770.00] 50.00000 900.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
1510 763573 LUMP | 23000.00000 23000.00] 21000.00000 21000.00] 18500.00000 18500.00
SIGN | | |
645 708586 1.000 EACH | 3000.00000 3000.00] 1750.00000 1750.00] 2000.00000 2000.00
JUNCTION BOX, 48" X 48" | | |
SECTION TOTALS | $ 6,563,552.73| $ 4,343,452.91| $ 4,581,213.15
—————————————————————————————————————————— s st
CONTRACT TOTALS | $ 6,563,552.73| $ 4,343,452.91| $ 4,581,213.15
DBE GOALS | 10 % | 10 % | 10 %
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06/22/09

CALL ORDER 002 CONTRACT ID 25-041-04.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |JJID INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 50000.00000 50000.00] 71000.00000 71000.00 | 55000.00000 55000.00
CLEARING AND GRUBBING | | |
0020 202000 31098.000 CY | 8.50000 264333.00| 12.40000 385615.20| 10.00000 310980.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 1223.000 CY | 14.00000 17122.00| 10.86000 13281.78| 20.00000 24460.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 208500 16.000 CY | 290.00000 4640.00] 153.57000 2457.12| 160.00000 2560.00
FLOWABLE FILL | |
0050 209001 12626.000 CY | 16.00000 202016.00| 10.69000 134971.94| 16.90000 213379.40
BORROW, TYPE A | | |
0060 209002 6804.000 CY | 12.00000 81648.00 | 12.18000 82872.72| 24.80000 168739.20
BORROW, TYPE B | | |
0070 210000 797.000 CY | 12.00000 9564.00| 20.69000 16489.93| 23.00000 18331.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0080 211000 LUMP | 5000.00000 5000.00] 15000.00000 15000.00| 25500.00000 25500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0090 211004 1440.000 LF | 5.00000 7200.00 | 10.82000 15580.80| 19.50000 28080.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0100 211521 1.000 EACH | 1000.00000 1000.00] 1546.31000 1546.31| 2600.00000 2600.00
ABANDONMENT OF WELLS | | |
0110 212000 9565.000 CY | 7.60000 72694.00 | 3.84000 36729.60] 11.00000 105215.00
UNDERCUT EXCAVATION | | |
0120 250000 119.000 CY | 8.70000 1035.30] 15.83000 1883.77] 21.00000 2499.00
SEDIMENT REMOVAL | | |
0130 251501 10613.000 LF | 1.10000 11674.30| 1.41000 14964.33| 1.35000 14327.55
SILT FENCE | | |
0140 252001 42.000 EACH | 160.00000 6720.00] 163.60000 6871.20] 250.00000 10500.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0150 252002 10.000 EACH | 110.00000 1100.00] 157.68000 1576.80] 250.00000 2500.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0160 254000 63.000 TON | 40.00000 2520.00] 50.39000 3174.57] 100.00000 6300.00
STONE CHECK DAM | | |
0170 268000 650.000 TON | 25.00000 16250.00| 24.31000 15801.50| 40.00000 26000.00
STABILIZED CONSTRUCTION ENTRANCE | | |
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CALL ORDER : 002 CONTRACT ID 25-041-04.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0180 302005 13719.000 TON | 20.00000 274380.00| 18.70000 256545.30| 17.60000 241454 .40
GRADED AGGREGATE BASE COURSE, TYPE B | |
0190 302008 118.000 CY | 40.00000 4720.00 | 135.61000 16001.98] 66.00000 7788.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0200 302500 33.000 TON | 26.00000 858.00| 49.71000 1640.43| 70.00000 2310.00
DELAWARE NO. 3 STONE | | |
0210 302503 156.000 TON | 28.00000 4368.00 | 48.23000 7523.88| 25.00000 3900.00
DELAWARE NO. 57 STONE | | |
0220 401660 4981.000 TON | 59.00000 293879.00| 61.00000 303841.00] 55.00000 273955.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0230 401663 14097.000 TON | 54.00000 761238.00] 51.50000 725995.50| 49.00000 690753.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0240 401665 2.000 TON | 81.00000 162.00] 311.00000 622.00] 210.00000 420.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0250 401666 117.000 TON | 70.00000 8190.00| 192.00000 22464 .00 108.00000 12636.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0260 401667 210.000 TON | 68.00000 14280.00| 128.00000 26880.00 | 95.00000 19950.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0270 401711 9425.000 TON | 67.00000 631475.00] 67.00000 631475.00] 63.25000 596131.25
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0280 602507 1.000 cCY | 1000.00000 1000.00| 567.00000 567.00| 400.00000 400.00
CONCRETE ENCASEMENT | | |
0290 606504 254.000 LF | 250.00000 63500.00 | 126.94000 32242.76| 135.00000 34290.00
ALUMINUM HANDRAIL | | |
0300 612021 3012.000 LF | 45.00000 135540.00] 54.56000 164334.72] 50.15000 151051.80
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0310 612022 1276.000 LF | 48.00000 61248.00 | 59.93000 76470.68 | 54.50000 69542.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0320 612023 201.000 LF | 52.00000 10452.00 | 56.34000 11324.34| 52.85000 10622.85
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |



PORTLAND CEMENT CONCRETE CURB, TYPE 3
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CONTRACT TITLE : BOYDS CORNER INTERSECTION IMPROVEMENTS
CALL ORDER : 002 CONTRACT ID : 25-041-04.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 612026 274.000 LF | 83.00000 22742.00] 89.79000 24602.46 | 96.90000 26550.60
REINFORCED CONCRETE PIPE, 30", CLASS V | | |
0340 612030 74.000 LF | 52.00000 3848.00]| 66.74000 4938.76 | 62.00000 4588.00
REINFORCED CONCRETE PIPE, 18", CLASS V | | |
0350 612031 264.000 LF | 62.00000 16368.00]| 66.99000 17685.36 | 73.00000 19272.00
REINFORCED CONCRETE PIPE, 24", CLASS V | | |
0360 612032 209.000 LF | 47.00000 9823.00| 58.85000 12299.65| 70.00000 14630.00
REINFORCED CONCRETE PIPE, 15", CLASS V | | |
0370 612034 14.000 LF | 62.00000 868.00] 133.65000 1871.10]| 125.00000 1750.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0380 612039 203.000 LF | 113.00000 22939.00] 131.58000 26710.74| 133.00000 26999.00
REINFORCED CONCRETE PIPE, 36" CLASS V | | |
0390 612049 81.000 LF | 43.00000 3483.00] 66.69000 5401.89| 73.00000 5913.00
REINFORCED CONCRETE PIPE, 12", CLASS V | | |
0400 612529 5608.000 LF | 1.30000 7290.40| 1.33000 7458.64 | 1.25000 7010.00
PIPE VIDEO INSPECTION | | |
0410 614660 160.000 LF | 166.00000 26560.00] 210.27000 33643.20] 130.00000 20800.00
STEEL CASING PIPE, 24" | | |
0420 614678 146.000 LF | 108.00000 15768.00| 173.91000 25390.86| 145.00000 21170.00
STEEL CASING PIPE, 14" | | |
0430 617002 4.000 EACH | 1035.00000 4140.00| 752.63000 3010.52] 865.00000 3460.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0440 617005 2.000 EACH | 1400.00000 2800.00]| 1019.15000 2038.30] 1265.00000 2530.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0450 617007 2.000 EACH | 1850.00000 3700.00] 1344.89000 2689.78| 1940.00000 3880.00
REINFORCED CONCRETE FLARED END SECTION, | | |
30" | | |
0460 617009 1.000 EACH | 2650.00000 2650.00]| 1937.14000 1937.14| 2400.00000 2400.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0470 701011 3202.000 LF | 15.00000 48030.00]| 18.33000 58692.66 | 14.70000 47069.40
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0480 701023 4480.000 LF | 16.00000 71680.00| 19.43000 87046.40| 15.75000 70560.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 4 | | |
0490 701029 246.000 LF | 23.00000 5658.00| 35.05000 8622.30]| 15.75000 3874.50
| | |
| | |

MODIFIED
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CONNECTING SEWER TO EXISTING SANITARY

MANHOLE

CALL ORDER 002 CONTRACT ID 25-041-04.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0500 705001 5438.000 SF | 4.30000 23383.40] 4.89000 26591.82] 4.00000 21752.00
P.C.C. SIDEWALK, 4" | | |
0510 705520 310.000 SF | 27.00000 8370.00| 34.79000 10784.90| 33.25000 10307.50
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0520 705522 1292.000 SF | 58.00000 74936.00 | 17.79000 22984.68| 12.80000 16537.60
PCC SIDEWALK, SPECIAL | | |
0530 705526 667.000 SF | 16.00000 10672.00 | 12.15000 8104.05| 20.00000 13340.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0540 705527 1027.000 SF | 16.00000 16432.00]| 13.25000 13607.75]| 20.60000 21156.20
CURB RAMP, TYPE 5 | | |
0550 707005 5.000 EACH | 400.00000 2000.00 | 352.63000 1763.15| 600.00000 3000.00
DOWNSPOUT SPLASH APRONS | | |
0560 708051 26.000 EACH | 2400.00000 62400.00 | 2134.15000 55487.90| 2580.00000 67080.00
DRAINAGE INLET, 34" X 24" | | |
0570 708052 7.000 EACH | 2700.00000 18900.00 | 2525.03000 17675.21| 3000.00000 21000.00
DRAINAGE INLET, 48" X 30" | | |
0580 708053 8.000 EACH | 2800.00000 22400.00| 3806.33000 30450.64| 3150.00000 25200.00
DRAINAGE INLET, 48" X 48" | | |
0590 708057 1.000 EACH | 3000.00000 3000.00 | 2702.71000 2702.71| 3800.00000 3800.00
DRAINAGE INLET, 72" X 24" | | |
0600 708058 1.000 EACH | 3200.00000 3200.00 | 3176.51000 3176.51| 4300.00000 4300.00
DRAINAGE INLET, 72" X 48" | | |
0610 708112 2.000 EACH | 2900.00000 5800.00 | 2732.32000 5464.64 | 3200.00000 6400.00
MANHOLE, 48" X 48" | | |
0620 708577 2.000 EACH | 2700.00000 5400.00 | 3360.83000 6721.66 | 3450.00000 6900.00
SANITARY MANHOLE, SPECIAL I | | |
0630 708578 1.000 EACH | 2700.00000 2700.00 | 3301.61000 3301.61]| 3400.00000 3400.00
SANITARY MANHOLE, SPECIAL II | | |
0640 708583 4.000 EACH | 1200.00000 4800.00 | 1166.04000 4664.16 | 1175.00000 4700.00
PERSONNEL GRATE FOR PIPE INLET | | |
0650 710002 1.000 EACH | 1700.00000 1700.00| 882.23000 882.23] 800.00000 800.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0660 710506 9.000 EACH | 2000.00000 18000.00| 971.07000 8739.63| 795.00000 7155.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0670 710510 1.000 EACH | 1200.00000 1200.00| 2639.30000 2639.30]| 4550.00000 4550.00
| | |
| | |
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CALL ORDER 002 CONTRACT ID 25-041-04.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0680 712006 126.000 SY | 44.00000 5544.00 | 54.78000 6902.28]| 70.00000 8820.00
RIPRAP, R-5 | | |
0690 713003 126.000 SY | 3.20000 403.20] 2.27000 286.02 | 6.00000 756.00
GEOTEXTILES, RIPRAP | | |
0700 715001 6803.000 LF | 10.00000 68030.00| 10.86000 73880.58| 11.00000 74833.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0710 715002 2111.000 LF | 11.00000 23221.00] 11.36000 23980.96 | 13.30000 28076.30
PERFORATED PIPE UNDERDRAINS, 8" | | |
0720 715500 142.000 LF | 15.00000 2130.00| 14.03000 1992.26 | 24.30000 3450.60
UNDERDRAIN OUTLET PIPE, 6" | | |
0730 715504 60.000 LF | 17.00000 1020.00| 15.08000 904.80] 32.00000 1920.00
UNDERDRAIN OUTLET PIPE, 8" | | |
0740 716000 2.000 EACH | 1500.00000 3000.00| 2086.99000 4173.98| 1300.00000 2600.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0750 720051 213.000 LF | 36.00000 7668.00 | 37.55000 7998.15| 20.35000 4334.55
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0760 720506 4291.000 LF | 4.50000 19309.50] 4.47000 19180.77] 5.70000 24458.70
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0770 720527 59630.000 EADY | 0.47000 28026.10] 0.17000 10137.10] 0.16000 9540.80
PLASTIC DRUMS | |
0780 720532 7.000 EACH | 1100.00000 7700.00 | 1104.50000 7731.50| 1060.00000 7420.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0790 720534 7.000 EACH | 3200.00000 22400.00| 3313.51000 23194.57] 3170.00000 22190.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0800 720539 8.000 EACH | 1100.00000 8800.00 | 1104.50000 8836.00 | 1060.00000 8480.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0810 720552 111.000 EACH | 20.00000 2220.00 | 49.70000 5516.70 | 23.00000 2553.00
REFLECTOR PANELS | |
0820 720567 4288.000 LF | 12.00000 51456.00| 22.59000 96865.92 | 17.70000 75897.60
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0830 720586 1.000 EACH | 2400.00000 2400.00 | 2540.36000 2540.36 | 3645.00000 3645.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0840 726001 1.000 EACH | 630.00000 630.00] 662.70000 662.70]| 900.00000 900.00
| | |

END ANCHORAGE
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FURNISH AND MAINTAIN TRUCK-MOUNTED

CALL ORDER 002 CONTRACT ID 25-041-04.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
| GREGGO & FERRARA INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0850 727500 47.000 EACH | 73.00000 3431.00]| 208.75000 9811.25| 250.00000 11750.00
MONUMENTS | | |
0860 727520 394.000 LF | 1.40000 551.60| 3.91000 1540.54 | 4.25000 1674.50
CONSTRUCTION SAFETY FENCE | | |
0870 732002 6108.000 SY | 3.00000 18324.00| 7.69000 46970.52 | 4.50000 27486.00
TOPSOIL, 6" DEPTH | | |
0880 733002 21216.000 SY | 2.60000 55161.60| 3.60000 76377.60| 1.25000 26520.00
TOPSOILING, 6" DEPTH | | |
0890 734013 18840.000 SY | 0.24000 4521.60 | 0.50000 9420.00 | 0.26000 4898.40
PERMANENT GRASS SEEDING, DRY GROUND | | |
0900 734017 12730.000 SY | 0.20000 2546.00 | 0.34000 4328.20 | 0.22000 2800.60
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0910 735006 12730.000 SY | 0.29000 3691.70]| 0.33000 4200.90| 0.27000 3437.10
MULCHING, STRAW | | |
0920 735535 18840.000 SY | 1.70000 32028.00| 2.26000 42578 .40 | 1.90000 35796.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0930 737523 LUMP | 42391.80000 42391.80| 49124.55000 49124 .55| 41057.75000 41057.75
PLANTING | | |
0940 741009 2.000 EACH | 520.00000 1040.00| 3300.00000 6600.00 | 2400.00000 4800.00
TREE REMOVAL 49" AND ABOVE | | |
0950 742500 1087.000 HOUR | 36.40000 39566.80| 36.40000 39566.80| 36.40000 39566.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0960 742514 225.000 HOUR | 52.78000 11875.50] 52.78000 11875.50] 52.78000 11875.50
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0970 743003 798.000 EADY | 46.00000 36708.00] 16.57000 13222.86| 25.00000 19950.00
ARROWPANELS, TYPE C | | |
0980 743501 6776.000 EADY | 0.95000 6437.20 | 0.28000 1897.28| 0.27000 1829.52
WARNING LIGHTS , TYPE B | | |
0990 743504 20.000 EACH | 170.00000 3400.00 | 143.59000 2871.80| 200.00000 4000.00
WARNING SIGNS | |
1000 743506 954.000 EADY | 1.60000 1526.40 | 1.66000 1583.64| 1.60000 1526.40
TEMPORARY BARRICADES, TYPE III | | |
1010 743514 480.000 EADY | 82.00000 39360.00| 93.88000 45062.40 | 80.00000 38400.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
1020 743525 4685.000 EADY | 5.80000 27173.00] 2.21000 10353.85] 2.10000 9838.50
TEMPORARY WARNING SIGNS | | |
1030 743537 583.000 EADY | 90.00000 52470.00| 23.69000 13811.27] 225.00000 131175.00
| | |
| | |

ATTENUATOR, TYPE II
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COUNTIES : NEW CASTLE

INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1040 744505 8.000 EACH | 260.00000 2080.00 | 254.04000 2032.32]| 265.00000 2120.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
1050 744506 7.000 EACH | 1800.00000 12600.00 | 2667.38000 18671.66 | 2750.00000 19250.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1060 744520 31.000 EACH | 730.00000 22630.00| 530.16000 16434.96 | 550.00000 17050.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1070 744523 15.000 EACH | 1300.00000 19500.00 | 1325.41000 19881.15] 1370.00000 20550.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1080 744525 23.000 EACH | 320.00000 7360.00 | 370.01000 8510.23| 380.00000 8740.00
REMOVAL OF EXISTING JUNCTION WELL | | |
1090 745018 50.000 LF | 7.60000 380.00| 1.27000 63.50] 2.00000 100.00
PVC CONDUIT UNDER NEW PAVEMENT OR IN | | |
SODDED TRENCH, 2" | | |
1100 745026 1900.000 LF | 8.40000 15960.00 | 1.33000 2527.00 | 1.40000 2660.00
PVC CONDUIT UNDER NEW PAVEMENT OR IN | | |
SODDED TRENCH, 2 1/2" | | |
1110 745524 6000.000 LF | 3.40000 20400.00| 3.31000 19860.00 | 3.40000 20400.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1120 745527 2745.000 LF | 11.00000 30195.00] 7.84000 21520.80| 8.15000 22371.75
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1130 745528 125.000 LF | 8.40000 1050.00| 5.52000 690.00]| 6.00000 750.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1140 745529 65.000 LF | 7.50000 487.50]| 4.03000 261.95| 5.00000 325.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1150 745542 7700.000 LF | 22.00000 169400.00| 20.43000 157311.00] 21.10000 162470.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1160 745543 50.000 LF | 47.00000 2350.00 | 25.13000 1256.50| 27.00000 1350.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
1170 745544 1175.000 LF | 6.30000 7402.50 | 3.81000 4476 .75| 4.00000 4700.00
| | |
| | |
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PERMANENT PAVEMENT STRIPING,

LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1180 745547 70.000 LF | 2.40000 168.00| 2.37000 165.90] 3.00000 210.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1190 746539 6.000 EACH | 320.00000 1920.00| 342.40000 2054.40 | 355.00000 2130.00
REMOVAL OF EXISTING POLE | | |
1200 746591 552.000 EADY | 22.00000 12144.00| 66.33000 36614.16| 45.00000 24840.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1210 746614 120.000 CF | 34.00000 4080.00 | 33.14000 3976.80| 35.00000 4200.00
POLE BASE EXTENSION | | |
1220 746774 2650.000 LF | 7.30000 19345.00| 10.27000 27215.50]| 10.60000 28090.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
1230 746830 50.000 CY | 600.00000 30000.00| 800.77000 40038.50]| 830.00000 41500.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
1240 746847 8.000 EACH | 2300.00000 18400.00| 2485.14000 19881.12] 2565.00000 20520.00
POLE BASE, TYPE 3 | | |
1250 746849 1.000 EACH | 2200.00000 2200.00 | 2452.00000 2452.00 | 2540.00000 2540.00
POLE BASE, TYPE 3B | | |
1260 746850 7.000 EACH | 550.00000 3850.00| 833.90000 5837.30]| 860.00000 6020.00
POLE BASE, TYPE 4 | | |
1270 746852 12.000 EACH | 780.00000 9360.00| 1016.14000 12193.68]| 1050.00000 12600.00
POLE BASE, TYPE 6 | | |
1280 746877 LUMP | 13000.00000 13000.00| 22642.34000 22642.34| 24000.00000 24000.00
PARKING LOT LIGHTING MODIFICATIONS | | |
1290 747500 2.000 EACH | 6800.00000 13600.00| 1822.43000 3644.86 | 1900.00000 3800.00
LIGHTING CONTROL CENTER PAD | | |
1300 747506 2.000 EACH | 760.00000 1520.00| 1573.92000 3147.84| 1625.00000 3250.00
CABINET BASE | |
1310 748015 4100.000 SF | 3.00000 12300.00]| 3.31000 13571.00]| 2.10000 8610.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1320 748019 77928.000 LF | 0.18000 14027.04| 0.20000 15585.60 | 0.23000 17923.44
TEMPORARY MARKINGS, PAINT, 4" | | |
1330 748026 812.000 SF | 1.30000 1055.60| 0.55000 446 .60 1.60000 1299.20
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1340 748027 600.000 LF | 1.80000 1080.00| 2.76000 1656.00 | 2.00000 1200.00
| | |
| | |

ALKYD-THERMOPLASTIC, 12"
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CALL ORDER 002 CONTRACT ID 25-041-04.01 COUNTIES NEW CASTLE
LETTING DATE 06/02/09 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |JJID INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1350 748506 41250.000 LF | 0.29000 11962.50] 0.36000 14850.00 | 0.36000 14850.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
1360 748530 8480.000 SF | 2.00000 16960.00 | 2.76000 23404.80| 0.47000 3985.60
REMOVAL OF PAVEMENT STRIPING | | |
1370 753501 101.000 LF | 86.00000 8686.00 | 70.06000 7076.06 | 80.00000 8080.00
INSTALLING SANITARY SEWER, PVC, 8" | | |
1380 753502 80.000 LF | 125.00000 10000.00| 73.81000 5904.80 | 81.00000 6480.00
INSTALLING SANITARY SEWER, PVC, 10" | | |
1390 758000 1165.000 SY | 6.20000 7223.00| 9.53000 11102.45| 9.50000 11067.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1401 759501 20.000 EAMO | 4400.00000 88000.00 | 2200.00000 44000.00 | 4400.00000 88000.00
FIELD OFFICE, SPECIAL, I | | |
1410 760507 106874.000 SYIN | 0.17000 18168.58]| 0.58000 61986.92| 0.24000 25649.76
PROFILE MILLING, HOT-MIX | | |
1420 762001 15291.000 LF | 1.90000 29052.90| 1.35000 20642.85] 1.15000 17584.65
SAW CUTTING, HOT MIX | | |
1430 762003 778.000 LF | 4.70000 3656.60 | 4.00000 3112.00] 5.00000 3890.00
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
1440 763000 LUMP | 65000.00000 65000.00| 240000.00000 240000.00| 422300.00000 422300.00
INITIAL EXPENSE | |
1450 763500 LUMP | 25000.00000 25000.00| 99000.00000 99000.00 | 84600.00000 84600.00
MAINTENANCE OF TRAFFIC | | |
1460 763501 LUMP | 75000.00000 75000.00 | 42000.00000 42000.00| 100000.00000 100000.00
CONSTRUCTION ENGINEERING | | |
1470 763503 1040.000 HOUR | 0.80000 832.00] 0.80000 832.00] 0.80000 832.00
TRAINEE | | |
1480 763505 568.000 HOUR | 75.00000 42600.00 | 75.00000 42600.00 | 75.00000 42600.00
TRAFFIC OFFICERS | |
1490 763508 LUMP | 8000.00000 8000.00 | 700.00000 700.00| 18000.00000 18000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1500 763509 18.000 EAMO | 440.00000 7920.00 | 40.00000 720.00| 500.00000 9000.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
1510 763573 LUMP | 18000.00000 18000.00 | 19000.00000 19000.00 | 19000.00000 19000.00
| | |

SIGN
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LETTING DATE : 06/02/09 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GREGGO & FERRARA INC |JJID INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
645 708586 1.000 EACH | 2900.00000 2900.00] 2169.68000 2169.68| 2100.00000 2100.00
JUNCTION BOX, 48" X 48" | | |
SECTION TOTALS | $ 5,118,415.62] $ 5,457,233.46]| $ 5,717,856.77
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,118,415.62] $ 5,457,233.46]| $ 5,717,856.77
DBE GOALS | 10 % | 10 % | 10 %




